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NNK13467822R – Replace Air Handling Units (AHU), Space Station Processing Facility

(SSPF), Bid Package #1, PCN: 98946.1

A. ) ANSWERS TO BIDDERS QUESTIONS:

1. REFERENCE:
Standard Form 1442 and Contract Drawing M-002 Option #1

QUESTION:
Contract Drawing M-002 Option #1 states existing HEPA filters for affected AHU’s shall
be changed out at the completion of the project. Contractor shall price this as an option
in case the filters are changed out prior to commencement of new work and substantial
filter life still exists. Standard Form 1442 does not have a bid option for replacement of
existing HEPA filters for affected AHU’s. Please clarify.

ANSWER:
Option #1 is not part of this solicitation. There is no requirement for this option. Please
disregard note on Contract Drawing M-002 Option #1.

2. REFERENCE:
Section L – Instructions, Conditions, and Notices to Offerors or Respondents Page 58
Paragraph L.5

QUESTION:
The project execution plan is limited to four (4) pages and shall include the following: a
timeline of construction, cut sheets of proposed air handling units, and a brief discussion
of contractor’s ability to work through previous scheduling conflicts on previous projects
and efforts to be made to meet this project’s required schedules. The cut sheets alone for
the air handling units will be four (4) pages, which would not leave room to include the
balance of the requested information. Please confirm the project execution plan is to be
limited to four (4) pages which includes the cut sheets for the air handling units.

ANSWER:
The project execution plan is to be limited to four (4) pages which does not include the
additional proposed cut sheets for the air handling units. Cut sheets of the air handling
units are an additional requirement to the Project Execution Plan.

3. REFERENCE:
Attachment J-B-KSC Project Specific Requirements Paragraph J-B-1 Utility Outage,
Energized Electrical Work, Electrical Hazard Analysis, and Excavation Permits

QUESTION:
The above-referenced KSC project specific requirement states that all outages required
during the prosecution of work which affects systems, such as air handling systems will



require permits. Work shall be scheduled to hold outages to a minimum. All outages
will take place outside regular working hours. Will NASA allow the replacement of
these air handling units to be conducted during normal business hours? Will NASA
allow the replacement of all the air handling units be worked concurrently or does one set
of air handling unit need to be replaced and operational before you can begin replacement
on the other set?

ANSWER:
Only a single AHU and its associated OAU units may be taken down for outage at a time.
All work may be completed during normal work hours per the contract. Prior to taking
down the second pair of units for replacement, the first set must have an approved Test &
Balance Report and Control Performance Report.

4. REFERENCE:
Section 23 73 13.00 40 Paragraphs 3.3 and 3.3.1 / Typical AHU Coil Piping Detail on M-
501

QUESTION:
Section 23 73 13.00 40 paragraph 3.3 states to connect piping to air handling units with
flexible connectors while paragraph 3.3.1 states a union or flange at each coil connection.
The typical AHU coil piping detail on sheet M-501 states unions on piping 2” or smaller,
flange on piping 2-1/2” or larger (typical). We assume that flexible connectors are not
required for the AHU coil piping. Please confirm.

ANSWER:
Per the reference spec section 23 73 13.00 40 Paragraphs 3.3 and 3.3.1 / Typical AHU

Coil Piping Detail on M-501, for AHU connections 2” or smaller provide flex connectors

with threaded union style connection. For AHU connections 2-1/2” and larger provide

flex connectors with flange connection.

5. REFERENCE:
Section I – Contract Clauses Commencement, Prosecution, and Completion of Work

QUESTION:
It is noted that the air handling units are required to be purchased and delivered onsite by
8/1/2013. The bid due date is 05/14/2013 and the Government has 60 calendar days for
acceptance. If the Government uses all 60 calendar days it is impossible to meet the
8/1/2013 date for fabrication, testing, and delivery of the air handling units. How soon
will the Government make an award upon receipt of offers? Is the 8/1/2013 date a firm
date for delivery of the air handling units?



ANSWER:
The 08/01/2013 delivery is a requirement. The 60-day allotment for Government
acceptance is standard practice. Due to the nature of this delivery requirement, the
Government understands the window and will be expediting acceptance of an offer.

6. REFERENCE:
Valves at Pump Stations Sheet M-103 and M-104

QUESTION:
The installation of the additional valves at the pump stations will require the 3rd floor
mechanical room chilled water system to be completely drained for us to install the
valves and then re-filled. Will the installation of all the additional valves at the pump
stations be required to be completed in a single outage or will multiple outages be
allowed to complete the work? We assume that NASA HVAC shops will drain, fill, and
provide any additional chemical treatment to the chilled water system to support the
valve installation outage(s).

ANSWER:
All work associated with the “valve replacement” at the pump stations is not in contract.

This work was completed under a previous contract. Please disregard any valve work

denoted specifically at the pump stations. All “valve work” associated with replacement

of the AHUs is in contract.

7. REFERENCE:
Section I – Contract Clauses Paragraph I.11 TAA Request

QUESTION:
The solicitation states that contractor personnel require access to Controlled Area #48 and
that TAAs are required. Will the Government allow access to Controlled Area #50
(SSPF loading dock) during the performance of this contract?

ANSWER:
Yes. The contractor will be provided access to both Controlled Area #48 and #50.

8. REFERENCE:
Construction Staging Areas

QUESTION:
We did not see in the contract documents the location of the construction staging area.
Will the Government allow the contractor to store material and equipment either within
the 3rd floor mechanical room at the SSPF or within the secure fencing area at the SSPF
loading dock?



ANSWER:
Yes. The contractor may store material and equipment in either the 3rd floor mechanical

room or the SSPF loading dock area.

9. REFERENCE:
Sheet E-301

QUESTION:
Please provide all nameplate data for MCC C3 and C5.

ANSWER:
See attached images of MCC-C3 and MCC-C5 nameplates. Any further information
required by contractor for MCC’s shall be field verified by contractor.







10. REFERENCE:
Sheet E-302

QUESTION:
Please provide model of panel P-C31.

ANSWER:
As-built documents indicate panel to be Square-D NQOD. Contractor shall field verify

make and model of panel P-C31.

11. REFERENCE:
Section 26 05 00.00 40 Paragraph 1.4

QUESTION:
Specification section 26 05 00.00 40 paragraph 1.4 indicates PT&I testing for electrical
systems as a requirement for this project and references specification section 01 86 26.07
40 – Reliability Centered Acceptance for Electrical Systems. This section is not included
in the project specifications. Is this section a project requirement?

ANSWER:
The PT&I requirement in section 26 05 00.00 40 paragraph 1.4 shall be disregarded. This
is not a requirement for this project.

12. REFERENCE:
Section C.2 (b) Addenda to Specifications, Drawings, Maps, and/or Statements of Work
item b.6 (Factory Testing)

QUESTION:
The specifications calls for a specific unit, of the Government choosing, is to be factory
tested. The air handling units must be manufactured as a complete knockdown
construction in order to fit in the elevator, fit through the mechanical room door, and to
fit through the mechanical room aisleway. In order to build a knockdown construction
unit, no gasketing or caulk is used in the manufacturing process so that the unit can be
easily disassembled at the site. If the specified testing is required at the factory, the unit
will need to be fully gasketed and constructed at the factory. The disassembly of this unit
at the jobsite will become very tedious, I.E. – cutting and prying caulk and gasketing off
the exterior and interior panels and components caulk. Extreme care will need to be
exercised to minimize damage to the panels and components in order not to damage the
unit panels and components, etc. during the disassembly process in order to not void the
unit warranty. Any damaged panels and components will not be covered under the
factory warranty.



In lieu of factory testing, we recommend for the factory to provide certified testing data
for similar units that they have built in the past. Please confirm factory past performance
testing data for a similar unit is acceptable in lieu of the factory testing specified.

ANSWER:
Yes. Certified testing data may be provided for the AHU and OAU units in lieu of factory

testing.

B.) INCORPORATE CHANGES INTO SOLICITATION

L. 10 NON-PRICE FACTORS

The government will evaluate the non-price factors of Project Execution Plan, Technical
Experience, Past Performance, and Safety and Occupational Health Plan. Each offeror shall
provide the following Non-Price Factors documentation as part of its proposal:

a. PROJECT EXECUTION PLAN

Offerors shall provide a Project Execution Plan detailing their proposed methodology and
schedule for designing and installing the Air Handling Units (AHU)’s for this project.
The Project Execution Plan shall be limited to four (4) pages and include the following
information:

(1) A timeline showing the ordering of air handling units, delivery of air handling
units, selective demolition of existing air handlers, and completion of
mechanical and electrical connections of new air handling units. The timeline
shall specifically address the purchasing, delivery, and installation of the air
handling units :

- Air Handling Units (AHU)’s are required to be purchased and onsite by
08/01/2013.

(2) Cut sheets of proposed air handling units [Cut sheets will be an additional
attachment to the (4) page Project Execution Plan]

(3) Brief discussion on contractor’s ability to work through previous scheduling
conflicts on previous projects and efforts to be made to meet this project’s
required schedules.


